SECTION 01090 - REFERENCES

1.0

DEFINITIONS

Unless otherwise stated, the words directed, required, permitted, ordered,
instructed, designated, applicable, appropriate, sufficient, proper, desirable,
necessary, prescribed, approved, acceptable, satisfactory or words of like
import, refer to actions, expressions, and prerogatives of the City Design
Consultant, or Construction Manager.

Masculine gender words include the feminine. References to gender, such as
"workman" and "flagman" and the pronouns "he" or "his" referring to such titles,
are abstract in the specifications, used for the sake of brevity, and are intended
to refer to persons of either sex.

Singular words include the plural and "person" includes firms, companies, and
corporations.

Where used in the Contract Documents, the following words and terms shall
have the meanings indicated. The meanings shall be applicable to the singular,
plural, masculine, and feminine of the words and terms.

Acceptance - The formal written acceptance by the City of an entire Contract
which has been completed in all respects in accordance with the Contract
Documents and any modifications thereof previously approved.

Act of God - An earthquake, flood, cyclone, or other cataclysmic phenomenon
of nature. A rain, windstorm, high water, or other natural phenomenon, which
might reasonably have been anticipated from historical records of the general
locality of the work, shall not be construed as an Act of God.

Addenda - Written or graphic instruments issued prior to the bid which modify or
interpret the Contract Documents, drawings, and specifications, by additions,
deletions, clarifications, or corrections.

Agreement - The written document covering the performance of the Work as
more fully described in the Contract Documents.

Authorized City Official - The City Manager or his designee.

Beneficial Occupancy - The City operating and maintaining specific
constructed facilities for the purpose for which they are intended, after City has
provided written acceptance of substantial completion for such facilities.

Bid - The offer or proposal of the Bidder submitted on the prescribed form
setting forth the price for the work to be performed.

Bidder - Any properly licensed and qualified individual, firm, partnership,
corporation, joint venture, or combination thereof, submitting a proposal for the
work contemplated, acting directly or through a duly authorized representative.
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Bond(s) - Bid, Performance, or Labor and Material Bonds and other instruments
of surety, furnished by the Contractor and Contractor's surety in accordance with
the Contract Documents.

Calendar Day - Any day including legal holidays, Saturdays and Sundays.

City - A public or quasi-public agency or authority, corporation, association,
partnership, or individual for whom the work is to be performed. Under this
contract, the City is identified by name in the agreement.

City's Representative - The person designated, in writing, by the City to act as
its agent on specified matters relating to this Contract. The City's
Representative is an employee of the City or other individual who has been
designated to represent the City. The City’s Representative may also act as the
Construction Manager.

Construction Manager - The person designated, in writing, by the City to act as
its representative at the construction site and to perform construction inspection
services and administrative functions relating to this Contract. Initial contact by
the Contractor with the City shall be through the Construction Manager.

Contract Change Order - A written order to the Contractor, covering changes in
the plans or quantities, or both, and establishing the basis of payment and time
adjustments for the work affected by the changes. Also referred to as a Change
Order.

Contract Documents - The words "Contract Documents" shall mean any or all
of, but not limited to, the following items, as applicable:

Notice Inviting Bids
Instructions to Bidders

Official Bidding Documents
Designation of Subcontractors
Bid Guaranty Bond
Agreement
Acknowledgments
Performance Bond

Payment Bond

General Conditions
Supplementary Conditions
General Requirements
Standard Specifications
Technical Specifications
Drawings

Addenda, if any

Executed Change Orders, if any
Notice of Award

Notice to Proceed

Each of these items is to be considered by reference as part of the Contract
Documents, also referred to as Contract.

Contract Price - The amount payable to the Contractor under the terms and
conditions of the Contract based on the price given on the bidding schedule, with
adjustments made in accordance with the Contract. The base amount given in
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the bidding schedule shall be either a lump sum bid or the summation of the unit
price bids multiplied by the estimated quantities set forth in the bid form. Also
referred to as Contract Amount or Contract Sum.

Contract Time - Number of calendar days stated in the Contract for the
completion of the Work.

Contract Completion Date - The date on which the City accepts the work as
being complete.

Contractor - The person or persons, firms, partnership, corporation, or
combination thereof, who have entered with the City, as party or parties of the
second part of its or their legal representatives.

Contractor's Plant and Equipment - Equipment, material, supplies, and all
other items, except labor, brought onto the site by the Contractor to carry out the
Work, but not to be incorporated in the Work.

Day(s) - Calendar Day(s).

Direct - Action of the City or Construction Manager by which the Contractor is
ordered to perform or refrain from performing work under the Contract.

Drawings - Refers to the Contract drawings, profiles, cross sections, elevations,
details, and other working drawings and supplementary drawings, or
reproductions thereof, signed by the Design Consultant, approved by the City,
and are referred to in the Contract Documents, which show the location,
character, dimensions, and details of the work to be performed. The terms
drawing, plan and plans have the same meaning as the term drawings unless
otherwise stated or specified.

Design Consultant - The engineer or architect designated by the City to have
design control over the Work or a specified portion of the Work, acting either
directly or through duly authorized representatives. Such representatives shall
act within the scope of the particular duties delegated to them.

Engineer - See Resident Engineer.

Field Directive - Written documentation of the actions of the City or
Construction Manager in directing the Contractor. Also referred to as a
Directive.

Field Order - A written instruction given to the Contractor authorizing work that
is a change to the scope of work carried out on a time and material basis.

Final Completion - Final Completion is the date upon which written acceptance
by the City has occurred stating that the Construction of all work as required by
the Contract Documents has been completed in accordance with the Contract
Documents.

Float - Float or "total float" shall be defined as provided in the Associated
General Contractors of America "CPM in Construction, A Manual for General
Contractors".
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Furnish - To deliver to the job site or other specified location any item,
equipment, or material.

General Conditions - Part of the Contract Documents representing the general
clauses that establishes how the project is to be administered.

General Requirements - Part of the Contract Documents establishing special
conditions or requirements peculiar to the work and supplementary to the
General Conditions.

Geotechnical Engineer - Registered professional engineer in the State of
California who conducted the site sub-surface investigation and prepared the
soils report utilized for design purposes.

Herein - Refers to information presented in the Contract Documents.

Holidays - Legal holidays designated by the City or specifically identified in the
Contract and Paragraph 01010-13.0

Inspector - City or Construction Manager staff who inspect and review the work
for conformance with the Contract Documents.

Install - Placing, erecting, or constructing any item, equipment, or material.

Laboratory - The designated materials testing laboratory authorized by the City
to test materials and work involved in the Contract.

Life Cycle Cost - The sum of all costs over the useful life of a building, system,
or product, including the cost of design, construction, acquisition, operation,
maintenance, and salvage value. The useful life will be determined by the City.

Liquidated Damages - The amount prescribed in Paragraph 00700-6.5,
Liguidated Damages, and Paragraph 01010-4.0, DAMAGES FOR DELAYS, to
be paid to the City or to be deducted from any payments due or to become due
the Contractor for each day's delay in completing the whole or any specified
portion of the Work beyond the time allowed in the specifications.

Net Cost Savings - The reduction in construction contract cost to the City
resulting from implementation of a value engineering change proposal submitted
by the Contractor. Net cost savings shall be determined by deducting from the
estimated gross savings, the estimated amount of increased costs to the City
resulting from the proposed change. Estimated gross savings shall include all
labor, material, equipment, overhead, profit, and bond. Estimated City costs
shall include, but not be limited to, design, construction, acquisition, operation,
and maintenance costs.

Notice of Award - A written notice by the City to the Contractor informing it that
the Contract has been awarded to the Contractor.

Notice to Proceed - The written notice by the City to the Contractor authorizing
the Contractor to proceed with the Work and establishing the date of
commencement of the Work.

Official Bidding Document - A separately bound manual which contains copies
of all documents to be submitted as the bid.
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Owner - City of Stockton.

Paragraph - For references or citation purposes, refers to the paragraph(s),
called out by paragraph number and alphanumeric designator.

Person - Includes firms, companies, corporations, partnerships, and joint
ventures.

Project - The undertaking to be performed under the provisions of the Contract.

Project Manual - Those Contract Documents which are bound into one or more
volumes prior to bidding.

Provide - Furnish and install, complete in place.

Punch List - List of incomplete items of work and of items of work which are not
in conformance with the Contract.

Resident Engineer - Construction Manager or his designee.

Shall - Refers to actions by either the Contractor or the City and means the
Contractor or City has entered into a covenant with the other party to do or
perform the action.

Shown - Refers to information presented on the Drawings, with or without
reference to the Drawings.

Site - The property as described in the General Conditions or as shown on the
Drawings.

Soils Engineer - Shall mean the Engineer, or at his discretion, may mean the
Geotechnical Engineer.

Specifications - That part of the Contract Documents consisting of the General
Conditions, Supplementary Conditions, General Requirements, applicable State
Standard Specifications, and Technical Specifications.

Specify - Refers to information described, shown, noted or presented in any
manner in any part of the Contract.

Standard Specifications - The City of Stockton Standard Specifications and
Plans in effect at the time of advertising the Work.

State of California Specifications - The State of California Department of
Transportation Standard Specifications in effect at the time of advertising the
Work. Also referred to as State Standard Specifications and Caltrans Standard
Specifications.

Subcontractor - A subcontractor is a person or entity who has a direct contract
with the Contractor to perform any of the Work at the Site. The term
subcontractor means a subcontractor or subcontractor's authorized
representative. The term subcontractor, does not include any separate
contractor or any separate contractor's subcontractors.
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Submittals - The information which is specified for submission to the
Construction Manager in accordance with the Project Manual.

Substantial Completion - Substantial Completion is the date upon which
written acceptance by the City has occurred stating that the construction of
facilities is sufficiently completed in accordance with the Contract Documents,
such that specific facilities can be utilized for the purpose for which they are
intended, and the City thereupon takes beneficial occupancy of each facility.

Sub-subcontractor - A sub-subcontractor is a person or entity who has a direct
or indirect contract with a subcontractor to perform any of the Work at the Site.
The term sub-subcontractor means a sub-subcontractor or an authorized
representative thereof.

Supplier - Any person, firm, corporation, or organization who supplies materials
or equipment for the Work, including that fabricated to a special design, and may
also be a Subcontractor or a Sub-subcontractor.

Surety - The person, firm, corporation, or organization that joins with the
Contractor in assuming the liability for the faithful performance of the Work and
for the payment of all obligations pertaining to the Work in accordance with the
Contract Documents by issuing the Bonds required by the Contract Documents
or by law.

Value Engineering - Modifications to the project which are proposed by the
Contractor and which provide the product or services equivalent to that called for
in the project specifications, but at lower cost than the cost of those products or
services designated in the specifications.

Will - Actions entered into by the Contractor or the City as a covenant with the
other party to do or to perform the action.

Work - The labor, materials, equipment, supplies, and other items necessary for
the execution, completion, and fulfillment of the Contract.

Working Day - Any day, other than a holiday, Saturday or Sunday, on which the
Contractor may proceed with regular work on the current controlling operation as
determined by the Construction Manager toward the completion of the Contract.
A working day is equivalent to 1.45 calendar days.
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2.0

ABBREVIATIONS

Whenever the following terms are used, the intent and meaning shall be as

follows:

Abbreviations Stands For

AASHTO

AAMA

ABMA
ACI
ADC
AGA
AGMA
AISC
AISI
AMCA
ANSI

APA

API
AREA
ASCE
ASHRAE

ASME
ASTM
AWPA
AWS
AWWA
CAGI

CBM
CBR
Cl
CISPI
CMAA
CPSC
CRA
CRSI
CTI
DFPA
EIA
EPA
ETL
FM
FPS
FS

American Association of State and Highway and
Transportation Officials

Architectural Aluminum Manufacturers
Association

American Boiler Manufacturers Association
American Concrete Institute

Air Diffusion Council

American Gas Association

American Gear Manufacturers Association
American Institute of Steel Construction
American Iron and Steel Institute

Air Moving and Conditioning Association
American National Standard Institute (formerly
United States of America Standards Institute)
American Plywood Association

American Petroleum Institute

American Railway Engineers Association
American Society of Civil Engineers

American Society of Heating, Refrigerating and
Air Conditioning Construction Managers
American Society of Mechanical Engineers
American Society of Testing and Materials
American Wood-Preserver's Association
American Welding Society

American Water Works Association
Compressed Air and Gas Institute CAL/OSHA
State of California Department of Industrial
Relations, Division of Industrial Safety

Certified Ballast Manufacturers

California Bearing Ratio

Chlorine Institute

Cast Iron Soil Pipe Institute

Crane Manufacturers Association of America
Consumer Products Safety Commission
California Redwood Association

Concrete Reinforcing Steel Institute

Cooling Tower Institute

Douglas Fir Plywood Association

Electronic Industries Association

U.S. Environmental Protection Agency
Electronic Testing Laboratory

Factory Mutual Insurance Company

Fluid Power Society

Federal Specifications

Abbreviations Stands For (cont.)
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GO 95

HI
HMI
IAPMO

IBR
ICBO
IEEE
IES
IPCE
ISA
NAAMM

NBS
NEC
NEMA
NFPA
NPDES
NSF
NWMA
OSHA
PCMAC

SMACNA

SSPC

uBC
UPC
UL
WCLIB
wiC

General Order No. 95, California Public Utilities
Commission Rules for Overhead Electric Line
Construction

Hydraulic Institute

Hoist Manufacturers Institute

International Association of Plumbing and
Mechanical Officials

Institute of Boiler and Radiator Manufacturers
International Conference of Building Officials
Institute of Electrical and Electronic Engineers
llluminating Engineering Society

International Power Cable Engineers Association
Instrument Society of America

National Association of Architectural Metal
Manufacturers

National Bureau of Standards

National Electric Code

National Electrical Manufacturers Association
National Fire Protection Association

National Pollutant Discharge Elimination System
National Sanitation Foundation

National Woodwork Manufacturers Association
Occupational Safety and Health Act
Prestressed Concrete Manufacturers Association
of California

Sheet Metal and Air Conditioning Contractors
National Association

Structural Steel Painting Council TCA Tile
Council of America

Uniform Building Code

Uniform Plumbing Code

Underwriters Laboratories

West Coast Lumber Inspection Bureau
Woodwork Institute of California

**** END OF SECTION ****
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